
City of Eureka Engineering Department 
Bid Opening 

 

Martin Slough Phase 2C: Gravity Collectors 
 Bid No 2014-24 

 
July 24, 2014 

Apparent Low Bidders 
 
 

 
Engineers Estimate    $ 1.6M to 2M 
 
 
Mercer-Fraser       $ 1,851,500.00 
 
Wahlund Const     $ 2,253,100.00 
 
 
 
 
 
 



1 Lump Sum Mobilization/Demobilization @ 5% 87,766.80$        87,920.10$                             90,000.00$       90,000.00$                             112,000.00$       112,000.00$                     

2 Lump Sum Traffic Control 64,110.00$        64,110.00$                             25,000.00$       25,000.00$                             20,000.00$          20,000.00$                       

3 Lump Sum Implementation of the SWPPP 45,000.00$        45,000.00$                             40,000.00$       40,000.00$                             100,000.00$       100,000.00$                     

4 Lump Sum Clearing and Grubbing 18,000.00$        18,000.00$                             20,000.00$       20,000.00$                             136,500.00$       136,500.00$                     

5 Lump Sum Dewatering 54,000.00$        54,000.00$                             125,000.00$     125,000.00$                          50,000.00$          50,000.00$                       

6A Lump Sum Golf Course LS 51,600.00$        51,600.00$                             130,000.00$     130,000.00$                          96,500.00$          96,500.00$                       

6B Lump Sum California St. LS 130,800.00$     130,800.00$                          100,000.00$     100,000.00$                          282,000.00$       282,000.00$                     

6C Lump Sum H St. LS 33,600.00$        33,600.00$                             100,000.00$     100,000.00$                          26,000.00$          26,000.00$                       

6D Lump Sum Campton Rd. LS 54,000.00$        54,000.00$                             95,000.00$       95,000.00$                             46,000.00$          46,000.00$                       

6E Lump Sum O St. LS 241,200.00$     241,200.00$                          80,000.00$       80,000.00$                             453,000.00$       453,000.00$                     

7A Lump Sum Construct Access Road to MH 2‐2 33,240.00$        33,240.00$                             20,000.00$       20,000.00$                             29,000.00$          29,000.00$                       

7B Lump Sum Construct Access Road to MH 2‐4 33,960.00$        33,960.00$                             25,000.00$       25,000.00$                             27,500.00$          27,500.00$                       

7C Lump Sum Construct Access Road to MH 2‐6 55,920.00$        55,920.00$                             30,000.00$       30,000.00$                             60,250.00$          60,250.00$                       

7D Lump Sum Construct Access Road to MH 2‐8 61,320.00$        61,320.00$                             35,000.00$       35,000.00$                             61,000.00$          61,000.00$                       

8A Lump Sum Construct MH 2‐1 64,320.00$        64,320.00$                             75,000.00$       75,000.00$                             65,500.00$          65,500.00$                       

8B Lump Sum Construct MH 2‐2 27,060.00$        27,060.00$                             45,000.00$       45,000.00$                             15,500.00$          15,500.00$                       

8C Lump Sum Construct MH 2‐3 22,200.00$        22,200.00$                             40,000.00$       40,000.00$                             11,500.00$          11,500.00$                       

8D Lump Sum Construct MH 2‐4 16,620.00$        16,620.00$                             40,000.00$       40,000.00$                             10,250.00$          10,250.00$                       

8E Lump Sum Construct MH 2‐5 19,500.00$        19,500.00$                             40,000.00$       40,000.00$                             20,000.00$          20,000.00$                       

8F Lump Sum Construct MH 2‐6 14,832.00$        14,832.00$                             50,000.00$       50,000.00$                             17,250.00$          17,250.00$                       

8G Lump Sum Construct MH 2‐7 11,832.00$        11,832.00$                             30,000.00$       30,000.00$                             8,250.00$            8,250.00$                         

8H Lump Sum Construct MH 2‐8 11,832.00$        11,832.00$                             65,000.00$       65,000.00$                             9,250.00$            9,250.00$                         

8I Lump Sum Construct MH 2‐9 11,832.00$        11,832.00$                             25,000.00$       25,000.00$                             9,250.00$            9,250.00$                         

8J Lump Sum Construct MH 2‐10 26,736.00$        26,736.00$                             15,000.00$       15,000.00$                             12,750.00$          12,750.00$                       

8K Lump Sum Construct MH 2‐11 21,420.00$        21,420.00$                             25,000.00$       25,000.00$                             13,350.00$          13,350.00$                       
8L Lump Sum Locate & Connect SS Lateral to 2.0 Line at 

Sta 55+75 +/‐ 12,900.00$        12,900.00$                             15,000.00$       15,000.00$                             7,850.00$            7,850.00$                         
8M Lump Sum Install 15’± of 14” HDPE pipe onto (e) 2.0 

Line at Sta 56+45± into MH 2‐12  13,644.00$        13,644.00$                             20,000.00$       20,000.00$                             16,650.00$          16,650.00$                       

8N Lump Sum CCTV Video Inspection of 2.0 Line 42,000.00$        42,000.00$                             30,000.00$       30,000.00$                             23,000.00$          23,000.00$                       
9A Lump Sum Construct Metering MH H‐1 (Herrick Rd. 

Sewer), bypass, connections, and 
appurtenances 37,680.00$        37,680.00$                             28,000.00$       28,000.00$                             60,650.00$          60,650.00$                       

9B Lump Sum Construct Club House Lateral connection 
and appurtenances at Interceptor Sta 
16+50±  13,560.00$        13,560.00$                             15,000.00$       15,000.00$                             17,000.00$          17,000.00$                       

9C Lump Sum Construct Lundbar Hills sewer main 
connection and appurtenances at 
Interceptor Sta 21+74± 11,700.00$        11,700.00$                             10,000.00$       10,000.00$                             11,550.00$          11,550.00$                       

9D Lump Sum Construct Leslie Rd. sewer main 
connection and appurtenances at 
Interceptor Sta 42+12±  15,480.00$        15,480.00$                             20,000.00$       20,000.00$                             11,550.00$          11,550.00$                       

10 50 CY Overexcavation Stabilization Material 360.00$             18,000.00$                             150.00$             7,500.00$                               150.00$               7,500.00$                         

11 1 EA Construct Gates 2,100.00$          2,100.00$                               3,000.00$          3,000.00$                               2,000.00$            2,000.00$                         

12 Lump Sum 2.0 Line Slough Crossing 156,564.00$     156,564.00$                          31,000.00$       31,000.00$                             85,000.00$          85,000.00$                       
13 Lump Sum Construct 14.0 Line, slough crossing and 

all associated work 207,000.00$     207,000.00$                          175,000.00$     175,000.00$                          174,000.00$       174,000.00$                     
14 Lump Sum Construct 7.0 Line and all asscociated 

work 51,240.00$        51,240.00$                             95,000.00$       95,000.00$                             74,000.00$          74,000.00$                       
15 Lump Sum Revegetation 26,400.00$        26,400.00$                             25,000.00$       25,000.00$                             32,000.00$          32,000.00$                       
16 Lump Sum Abandon miscellaneous connections along 

interceptor  9,000.00$          9,000.00$                               ‐$                   ‐$                                          ‐$                      ‐$                                    
17 Lump Sum Abandon (e) manholes not associated with 

other work  16,200.00$        16,200.00$                             12,000.00$       12,000.00$                             37,750.00$          37,750.00$                       
TOTALS 1,846,322.10$                   1,851,500.00$                   2,253,100.00$              

Note: Error on Bid Item 8K reduced Wahlund Construction's bid by $150.

BID TABULATION SUMMARY SHEET
Martin Slough Interceptor Project Phase 2C: Gravity Collectors

Bid Opening Date:  July 24, 2014

Mercer‐Fraser Company

UNIT PRICE TOTAL ITEM PRICE
BID ITEM 

NO.
APPROX. 

QUANTITY TOTAL ITEM PRICEBID ITEM DESCRIPTION UNIT PRICE

Engineer's Cost Opinion

EXTENDED PRICEUNIT PRICE

Wahlund Construction


